
Irrigation and/or M&I  1 
Contract No. 14-06-200-3365A-IR12-B 2 

 
UNITED STATES 3 

DEPARTMENT OF THE INTERIOR 4 
BUREAU OF RECLAMATION 5 
Central Valley Project, California 6 

 
INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES 7 

AND 8 
PAJARO VALLEY WATER MANAGEMENT AGENCY 9 

SANTA CLARA VALLEY WATER DISTRICT 10 
WESTLANDS WATER DISTRICT DISTRIBUTION DISTRICT NO. 1 11 

PROVIDING FOR PROJECT WATER SERVICE 12 
 

  THIS CONTRACT, made this _____ day of ___________________, 2010,        13 

in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or 14 

supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), 15 

as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, 16 

July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263),          17 

as amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively 18 

hereinafter referred to as Federal Reclamation law, between the UNITED STATES OF 19 

AMERICA, hereinafter referred to as the United States, and PAJARO VALLEY WATER 20 

MANAGEMENT AGENCY, SANTA CLARA VALLEY WATER DISTRICT, AND 21 

WESTLANDS WATER DISTRICT DISTRIBUTION DISTRICT NO. 1, hereinafter referred to 22 

as the Contractors, public agencies of the State of California, duly organized, existing, and acting 23 

pursuant to the laws thereof; 24 

  WITNESSETH, That: 25 

EXPLANATORY RECITALS 26 

   WHEREAS, the United States and the Contractors entered into an interim renewal 27 

contract identified as Contract No. 14-06-200-3365A-IR5-B, hereinafter referred to as the 28 



 2

Interim Renewal Contract, which provided for the continued water service to the Contractors 29 

following expiration of Contract No. 14-06-200-3365A-B; and 30 

   WHEREAS, the United States and the Contractors have entered into successive 31 

renewals of the Interim Renewal Contract, the most recent of which is Contract  32 

No. 14-06-200-3365A-IR11-B, hereinafter referred to as the Existing Interim Renewal Contract, 33 

from March 1, 2008, through February 28, 2010; and 34 

  WHEREAS, the United States and the Contractors have made significant progress 35 

in their negotiations of a long-term renewal contract, believe that further negotiations on the 36 

long-term renewal contract would be beneficial, and mutually commit to continue to negotiate to 37 

seek to reach agreement, but anticipate that the environmental documentation necessary for 38 

execution of any long-term renewal contract will be delayed until March 2011, and may be 39 

delayed further for reasons beyond the control of the parties; and 40 

   WHEREAS, the Contractors have requested a subsequent interim renewal 41 

contract pursuant to subdivision (b)(1) of Article 2 of the Interim Renewal Contract and Article 1 42 

of the Existing Interim Renewal Contract; and 43 

   WHEREAS, the United States has determined that the Contractors have to date 44 

fulfilled all of their obligations under the Existing Interim Renewal Contract; and 45 

   WHEREAS, the United States is willing to renew the Existing Interim Renewal 46 

Contract pursuant to the terms and conditions set forth below; 47 

   NOW, THEREFORE, in consideration of the mutual and dependent covenants 48 

herein contained, it is hereby mutually agreed by the parties hereto as follows: 49 
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INCORPORATION AND REVISION OF 50 
EXISTING INTERIM RENEWAL CONTRACT 51 

  1. The terms and conditions of the Existing Interim Renewal Contract are hereby 52 

incorporated by reference into this Contract with the same force and effect as if they were 53 

included in full text with the exception of Article 1 thereof, which is revised as follows: 54 

   (a) The first sentence in subdivision (a) of Article 1 of the Existing Interim 55 

Renewal Contract is modified as follows:  “This interim renewal contract shall be effective from 56 

March 1, 2010, and shall remain in effect through February 29, 2012, and thereafter will be 57 

renewed as described in subdivision (a) of Article 2 of the Interim Renewal Contract, if a     58 

long-term renewal contract has not been executed with an effective commencement date of  59 

March 1, 2012.” 60 

  (b) Subdivision (b) of Article 1 of the Existing Interim Renewal Contract is 61 

amended by deleting the date “February 15, 2010,” and replacing same with the date  62 

“February 15, 2012.” 63 

  (c) Subdivision (c) of Article 1 of the Existing Interim Renewal Contract is 64 

amended by deleting the dates “February 1, 2010,” “February 15, 2010,” and “February 28, 65 

2010,” and replacing same with the dates “February 1, 2012,” “February 15, 2012,” and 66 

“February 29, 2012,” respectively. 67 
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IN WITNESS WHEREOF, the parties hereto have executed this contract as of the 68 

day and year first above written. 69 

UNITED STATES OF AMERICA 70 

 

 

      By: ______________________________________ 71 
       Regional Director, Mid-Pacific Region 72 
       Bureau of Reclamation 73 
 

 

(SEAL)     PAJARO VALLEY WATER  74 
MANAGEMENT AGENCY 75 

 

 

Attest      By: ______________________________________ 76 
       General Manager 77 
__________________________   78 
Secretary     79 

 

 

(SEAL)     SANTA CLARA VALLEY WATER DISTRICT 80 
 

 

Attest:      By: ____________________________________ 81 
       Chief Executive Officer 
__________________________    82 
Secretary     83 
 

 

(SEAL)     WESTLANDS WATER DISTRICT 84 
      DISTRIBUTION DISTRICT NO. 1 85 
 

 

Attest:      By: ____________________________________ 86 
       President  87 
__________________________      88 
Secretary 89 


